
I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-01   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-01 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  115+                to Station:     115+                     Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 24” Sanitary Sewer, I-25 crossing at Abbott ln. 
  
5.  Environmental Concerns:______________________________________________________________________ 
 
6.  Encased:   No      X Yes,  if so  size & material: 36”steel 
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-02   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-02 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  120+                to Station:     120+                     Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials:  24” crossing I-25  
                                                                                                                                                                                                 
5.  Environmental Concerns:______________________________________________________________________ 
6.  Encased:   No      X Yes,  if so  size & material: 36”steel? 
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-03   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-03 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  125+   Rt             to Station:     130+ Rt                    Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials:  42”RCPL Sanitary Sewer  
  
5.  Environmental Concerns:______________________________________________________________________ 
 
6.  Encased:   No      Yes,  if so  size & material:  
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-04   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-04 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  137+                to Station:     137+                     Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 21” PVC crossing I-25 at Midland. 
                                                                                                                                                                                                 
5.  Environmental Concerns:______________________________________________________________________ 
 
6.  Encased:   No       Yes,  if so  size & material:  ??  Steel  
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-05   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-05 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  731+                to Station:     731+                     Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 24”VCP crossing Cimarron E. of I-25.                                                                                                                                    
5.  Environmental Concerns:______________________________________________________________________ 
6.  Encased:   No      X Yes,  if so  size & material: 36”steel ? 
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-06   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-06 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  734+                to Station:     734+                     Dist.  from HCL:                         Rt. / Lt.                
        
4.  Utility size & type of materials: 15”VCP crossing Cimarron E. of I-25.                                                                                                                                   
5.  Environmental Concerns:______________________________________________________________________ 
 
6.  Encased:   No      X Yes,  if so  size & material:  Unknown 
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-07   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-07 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  728+ LT               to Station:   731+   LT                  Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 24” VCP crossing Fountain Creek 
 
5.  Environmental Concerns:______________________________________________________________________ 
6.  Encased:   No      X Yes,  if so  size & material: 36”steel ?? 
 
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-08 ARE   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-08 (A.R.E.) 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  716+                to Station:     716+                     Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 8”VCP crossing Cimarron W. of I-25.                                                                                                                              
5.  Environmental Concerns:______________________________________________________________________ 
6.  Encased:   No      X Yes,  if so  size & material: Unknown 
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 
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EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-09 ARE   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-09 (A.R.E.) 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  708+      LT          to Station: 712+    LT                 Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 18” Sanitary Sewer  
 
5.  Environmental Concerns:______________________________________________________________________ 
 
6.  Encased:   No      X Yes,  if so  size & material:  
 This section completed by DBC Rep.:                  Date: 
         
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  



I-25/Cimarron Street (US 24) Interchange Design-Build Project June 26, 2014 

Section 7, Exhibit B, Page 1 of 1 

EXHIBIT B   UTILITY DESIGN SHEET  
 
 PROJECT  IM 0252-423             Utility Co. #              Conflict #  
           S-10   
             
   
Utility Owner:      Colorado Springs Utilities Waste Water                                                    X Public      Private 
 
 
SECTION TO BE COMPLETED PRIOR TO NEGOTIATION MEETING 
 
Existing Condition     See Utility Map for conflicts to S-10 
1. General Location 
2. Utility type:    Electric    Gas    Communications    Water   X Sanitary    Cable TV     Irr. Canal   
       Other 
3. Location by:   Utility plat maps;       Field located and surveyed:    X Yes       No;        Pothole:   Yes     No                                     
    If pothole, #   from:   CDOT pothole or    DBC pothole      HCL used:   
 Station:  137+ LT               to Station:   143+   LT                  Dist.  from HCL:                         Rt. / Lt.                       
4.  Utility size & type of materials: 15” VCP from Walnut to Midland 
 
5.  Environmental Concerns:______________________________________________________________________ 
6.  Encased:   No       Yes,  if so  size & material:  
 This section completed by DBC Rep.:                  Date: 
         
 
 
 
SECTION TO BE COMPLETED AT NEGOTIATION MEETING 
 
Proposed Resolution 
1. Recommendation:          left alone     modified     removed     relocated     upgraded       abandoned in place 
      Conflict with: 
 
 
2. This utility may be modified/relocated to:       
 
  
 Station:     to Station:   Dist. from HCL:                             Rt./Lt. 
  
3.Utility in:   CDOT ROW     other public ROW       Easement (attach copy )     other____________________ 
4. Who will do the Utility Relocation Plan:    Utility Company ( UC )         Design/Build Contractor (DBC) 
5. Who will do the construction:   Utility Company ( UC )         Design/Build Contractor (DBC) 
6. UC to perform inspection?  No      Yes, if so conditions:  
 
 
7. Number of days required for prior notification by DBC for construction by UC: _________days 
8. Number of days required by UC or DBC to complete Utility Relocation Plan:________days;   Construction:
 _________days. 
9. Any construction details unique to this location? No Yes, if yes describe:___________________________  
  
    
 
10.   Utility can be disconnected for: ____________________________________days/hours. 
 
11.   Other proposed action:        
 
 
12.    Contractor Drawings confirming conflict must be attached 
This section completed by:  Utility Co. _________________ Date;________ DBC_______________ Date;_________  


















